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TOWN OF RIDGEFIELD 
Ridgefield, Connecticut 

 
RIDGEFIELD HIGH AND MIDDLE SCHOOL INTERCONNECTION 

Ridgefield, Connecticut 
 

ADDENDUM NO. 2 
February 25, 2026 

 
Instructions: Kindly, acknowledge receipt of this Addendum No. 2 by completing the form 
at the end of this document and sending a signed copy of this addendum in PDF  
format by email to YRoman@snydercivil.com and purchasing@ridgefieldct.gov. 
Additionally, this Addendum, totaling 2 page(s), and enclosures shall be signed by the 
Bidder and inserted into the Contract Documents submitted with this bid. 
 
The attention of all bidders is directed to the following ADDITIONS, DELETIONS, and 
SUBSTITUTIONS to the Contract Documents: 

1. The “Pre-Bid Meeting No. 2 Notes” included with this package shall be considered 
part of this Addendum No. 2. 

2. The “Bidder Questions / Responses” included with this package shall be considered 
as part of this Addendum No. 2. 

3. On page IB-3, in the Instructions to Bidders, SUBSTITUTE Section 14 – Time of 
Completion with the following: 

14. Time of Completion:  All work shall be completed within the timeframe as 
directed in Document 00500 – Form of Agreement, Article 4.02, Days to 
Achieve Substantial and Final Completion. Contractor must ensure 
sufficient staffing and scheduling to complete the project within this 
timeframe. No extensions will be granted unless approved in writing due to 
documented unforeseen conditions. 

4. On page GC-6, in the General Conditions, SUBSTITUTE Section 21 – Rate of 
Progress and Time of Completion with the following: 
 
21. Rate of Progress and Time of Completion: The Contractor shall 

commence work within seven (7) days after receipt of the Notice to Proceed, 
unless an extension of time shall be made in the manner herein provided, 
shall progress therewith to final completion within the timeframe as directed 
in Document 00500 – Form of Agreement, Article 4.02, Days to Achieve 
Substantial and Final Completion. 

5. SUBSTITUTE Section BP, Bid Proposal Form with the attached revised version. The 
revisions include the following: 

• Removed Item 56 – Additional Piping Materials. 
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6. In Section 16000 – Electrical Work, DELETE the following Sections: 

• Section 2.05E – Commercial Meter Pedestal. 
• Section 3.04D – Commercial Meter Pedestal. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
  


 

  
 

 
Bidder:________________________________________ 
 
Submitted by:___________________________________ 
 
Title:__________________________________________ 
 
Emailed to:_____________________________________ 
 
Email Address:__________________________________ 
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PROJECT: RIDGEFIELD HIGH AND MIDDLE SCHOOL INTERCONNECTION 
   
DATE:  FEBRUARY 12, 2026 
 
TIME:  10:00 AM – 10:30 AM 
 
LOCATION:  CONFERENCE CALL 
 
CALL-IN-NUMBER:  1-(979)-429-3130 
 
ACCESS CODE:  113 095 956# 
 
MEETING LINK: meet.google.com/qea-djrr-xqd 
 
ATTENDANCE: 
 
Snyder Civil Engineering, LLC 
James Dabbo 
Yamil Roman 
 
Aquarion Water Company of CT 
Carlos Vizcarrondo 
 
Guerrera Construction, Inc. 
Ed Hellauer 
 
Penna Construction 
John Torielli 
 
M. Rondano General Contractors 
Lynn Arnow 
 
 
1. PROJECT SUMMARY 
 

a. This project includes the construction of a new meter pit, installation of a water main and 
associated appurtenances, and installation of a Fire Pump House clearwell fill line. The 
following provides a general overview of the work to be performed at the site: 

 
i. Ridgefield Campus Meter Pit 

 
1. Install new 8’-0” x 12’-0” Precast Water Meter Pit with Precast Concrete 

Stairway 
2. New 6” Polyethylene Encased Ductile Iron Water Main and Appurtenances 

from the Meter Pit to the tie-in location on campus. 
3. New 4” Polyethylene Encased Ductile Iron Water Main and Appurtenances for 

the Fire Pump House Clearwell Fill Line (This scope of work will not be subject 
to Drinking Water State Revolving Fund (DWSRF) requirements.) 

4. Temporary and Permanent Bituminous Concrete Restoration. 
5. New crushed stone drainage pocket. 
6. Miscellaneous electrical work. 
7. New 6” Polyethylene Encased Ductile Iron Suction Water Main and 
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Appurtenances from the Meter Pit to the tie-in to the new water main on North 
Salem Road. 

8. Final Restoration 
 

ii. Water Main Interconnection 
 

1. New 8” Polyethylene Encased Ductile Iron Water Main and Appurtenances 
from the intersection of Craigmoor Road and North Salem Road to the 
proposed meter pit location at the school campus. 

2. Temporary and Permanent Bituminous Concrete Restoration. 
3. The water main installation takes place in a State Road. All work within the 

limits of the State Road shall be in accordance with the requirements of the 
CTDOT and the Town of Ridgefield. 

 
b. This project will be funded by the Drinking Water State Revolving Fund. The project is subject 

to various requirements including prevailing wage rates, Build America Buy America, and other 
requirements. Refer to the contract for more information. 

 
c. The Contractor is made aware that the various installation items of this Contract include 

furnishing and installing pipe materials, valves, fittings and appurtenances. The Contractor 
shall include the cost for furnishing all material required to complete the work under this 
Contract. An amendment will be issued to revise the Technical Specifications by deleting 
Section 01640, Owner Furnished Materials, in its entirety from the Contract. 

 
 
2. PROJECT SCHEDULE 
 
The following is the revised expected schedule of the project per Addendum No. 1: 
 

Clarification Deadline:   February 19, 2026 at 4:00 PM 
Clarification Responses Released February 25, 2026 by 4:00 PM 
Bid Closing:    March 4, 2026 at 11:00 AM 
Contract Award:    April/May 2026 
Notice to Proceed   April/May 2026 
Substantial Completion:   December 2026 (180 Days) 
Final Completion:   March 2027 (270 Days) 

 
 
3. PERMITS 
 

a. The Town of Ridgefield has received approvals from CTDPH. The Contractor is responsible for 
obtaining the following: 

i. Any necessary building, road opening or trade permits. 
b. CTDOT Encroachment Permit will be obtained by the Town of Ridgefield. 

 
 
4. SAFETY 
 
Contractor is responsible for site safety and shall adhere to all OSHA and Town of Ridgefield Safety 
regulations/guidelines. 
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5. QUESTIONS / DISCUSSION 
 
Questions or requests for information must be submitted in writing. All questions or requests for information 
shall be submitted to David McFate, Purchasing and Finance Manager, at purchasing@ridgefieldct.gov. 
 

• Snyder Civil reiterated that all requests for information should be submitted to David McFate 
at the contact listed above. 

• Snyder Civil noted that the CTDOT Encroachment Permit is currently being obtained by the 
Town of Ridgefield. 

• It was reiterated that the components for the Fire Pump House Clearwell Fill Line are not 
subject to AIS or BABA requirements, as this portion is ineligible for funding under the 
DWSRF program. The extent of this work is delineated on Sheet 1 of the Ridgefield High and 
Middle School Interconnection drawing. Although this work is not subject to DWSRF 
requirements, it remains subject to prevailing wage regulations. 

mailto:purchasing@ridgefieldct.gov
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RIDGEFIELD HIGH AND MIDDLE SCHOOL INTERCONNECTION 
BIDDER QUESTIONS / RESPONSES 

 
1. I did receive one question inquiring whether the DOT bond and access are approved for this project. 

 
No, the CTDOT bond and access approvals for this project have not yet been received. The Town 
of Ridgefield is currently in the process of securing these approvals. 
 

2. According to the specification and the measurement and payment section, this bid item (Item 56) 
should be an allowance item with the price supplied by the Owner similar to Bid Items 52, 53, 54, 
and 57. 
 
In Document 00011 – Special Project Procedures, Section 3.17, “Contractor to Furnish All 
Materials,” the Contractor is required to provide all materials and include their cost in the unit price 
for the relevant bid item. Accordingly, Item 56, “Additional Piping Materials,” is no longer required 
and will be removed from the Bid Form in Addendum No. 2. 
 

3. In the ‘General Conditions’ dated September 2025, the Time of Completion is listed as 90 
consecutive calendar days from Notice to Proceed, and commencement within 7 days.  
Alternatively, the Contract Specifications dated January 2026, Time of Completion is stated to be 
between May 2026 and March 2027, with no specific commencement timeline. Could you please 
clarify which is correct? 
 
Please refer to Document 00500 – Form of Agreement, Article 4.02, Days to Achieve Substantial 
and Final Payment, “The Work will be substantially completed within 180 days after the date when 
the Contract Time commence to run as provided in Paragraph 2.03 of the General Conditions, and 
completed and ready for final payment in accordance with Paragraph 14.07 of the General 
Conditions within 270 days after the date when the Contract Time commence to run.” 
 
Sections referencing Rate of Progress and Time of Completion will be updated to reference 
Document 00500 – Form of Agreement in the specifications and will be further clarified in 
Addendum No. 2. 
 

4. The project Spec 16000-2.05, page 5 details a Commercial Meter Pedestal that I can’t find 
anywhere on the plans, please clarify. 
 
The Commercial Meter Pedestal is not required for this project and will be removed from the 
specifications in Addendum No. 2. 
 

5. As discussed on the phone, we are following up regarding the material testing services for the 
Ridgefield High and Middle School Interconnection project. Could you please let us know if there 
is a separate pricing sheet we should complete with our rates, or if you would prefer that we submit 
our standard proposal including our time and material rates? We appreciate you checking with the 
project engineer and look forward to hearing back from you. 
 
The cost for compaction testing shall be reimbursed directly without markup using the allowance 
specified under Item No. 54 – Compaction Testing, in the Bid Proposal Form. The Contractor is 
required to utilize the services of a subcontractor who is qualified in accordance with Document 
00005 – SRF Project-Specific Requirements. 



TOWN OF RIDGEFIELD
BID PROPOSAL FORM

RIDGEFIELD HIGH AND MIDDLE SCHOOL INTERCONNECTION
RIDGEFIELD, CT

ITEM 
NO. DESCRIPTION AND UNIT PRICE ESTIMATED 

QUANTITY UNIT EXTENDED TOTAL

2 6-Inch Ductile Iron Water Main and Appurtenances

600 LF $

Dollars ($                        ) Per Linear Foot

3 8-Inch Ductile Iron Water Main and Appurtenances

1000 LF $

Dollars ($                        ) Per Linear Foot

12 6-Inch Gate Valve

4 EA $

Dollars ($                        ) Per Each

13 8-Inch Gate Valve 

1 EA $

Dollars ($                        ) Per Each

17 Tapping Sleeve and Valve for 6-Inch Hole

1 EA $

Dollars ($                        ) Per Each

24 Hydrant Assembly

2 EA $

Dollars ($                        ) Per Each

25 2-Inch Blow-Off / Air Vent

4 EA $

Dollars ($                        ) Per Each

31 Additional Backfill Material

90 CY $

Dollars ($                        ) Per Cubic Yard

32 Rock Excavation

120 CY $

Dollars ($                        ) Per Cubic Yard

34 Test Pits and Additional Excavation

50 CY $

Dollars ($                        ) Per Cubic Yard

35 Silt Fence

400 LF $

Dollars ($                        ) Per Linear Foot

BASIS OF BID
Bidder will complete the Work in accordance with the Contract Documents for the following price(s):

BP-1



TOWN OF RIDGEFIELD
BID PROPOSAL FORM

RIDGEFIELD HIGH AND MIDDLE SCHOOL INTERCONNECTION
RIDGEFIELD, CT

36 Silt Sack

4 EA $

Dollars ($                        ) Per Each

37 Temporary Trench Pavement (Local Road)

1500 LF $

Dollars ($                        ) Per Linear Foot

38 Temporary Trench Pavement (State Road)

1000 LF $

Dollars ($                        ) Per Linear Foot

39 Overdepth Temporary Pavement

10 TON $

Dollars ($                        ) Per Ton

40 Cold Milling of Pavement

2100 SY $

Dollars ($                        ) Per Square Yard

41 Permanent Bituminous Concrete Pavement

Restoration (Local Road)

100 TON $

Dollars ($                        ) Per Ton

42 Permanent Bituminous Concrete Pavement

Restoration (State Road)

200 TON $

Dollars ($                        ) Per Ton

44 Bituminous Lip Curbing

50 LF $

Dollars ($                        ) Per Linear Foot

45 Concrete Curbing

20 LF $

Dollars ($                        ) Per Linear Foot

47 Permanent Concrete Driveway and 

Sidewalk Restoration

30 SY $

Dollars ($                        ) Per Square Yard

48 Loam and Seed

400 SY $

Dollars ($                        ) Per Square Yard

BP-2



TOWN OF RIDGEFIELD
BID PROPOSAL FORM

RIDGEFIELD HIGH AND MIDDLE SCHOOL INTERCONNECTION
RIDGEFIELD, CT

52 Traffic Control (Uniformed Police)

1 ALL $

Dollars ($25,000.00) Allowance

53 Traffic Control (Certified Flagger)

1 ALL $

Dollars ($5,000.00) Allowance

54 Compaction Testing

1 ALL $

Dollars ($5,000.00) Allowance

57 Permits

1 ALL $

Dollars ($5,000.00) Allowance

225 Meter Chamber and Appurtenances

1 LS $

Dollars ($                        ) Lump Sum

226 Fire Pump House Water Storage Tank

Fill Line and Improvements

1 LS $

Dollars ($                        ) Lump Sum

$

A.

B.

TOTAL AMOUNT OF OF BID BASED ON ENGINEER'S ESTIMATE OF QUANTITIES: (ITEMS 2, 3, 12, 13, 17, 24, 25, 31, 32, 34, 35, 36, 
37, 38, 39, 40, 41, 42, 44, 45, 47, 48, 52, 53, 54, 57, 225 AND 226 INCLUSIVE) - BASIS OF AWARD

Amount in Written Words

Unit prices have been computed in accordance with paragraph 11.03A of the General Conditions
Bidder acknowledges that estimated quantities are not guaranteed, and are soley for the purpose of comparison of Bids, and final 
paymnet for all Unit Price Bid items will be based on actual quantities, determined as provided in the Contract Documents.

BP-3
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